City of Topeka PROJECT: No. 7-841012.06
Engineering Department SW 21st Street Repair - Gage to Topeka
BID TABULATION DATE: 4/27/2011
Item Quantity ]  Unit Engineer's Graybeat Construction Bettis Asphalt
No. Description Estimate Inc. & Construction Inc.
Unit Price Extension Unit Price Extension Unif Price Extension
1 |Pavement Removal 1158.6f vyd? $8.00| % 9,268.80 $30.471 $ 35,302.54 $15.00§ $ 17,379.00
2 |Subgrade Treatment (Type A) 1756.5 yd? $2501( % 4,391.25 $2.88| 8 5,068.72 $2.401 % 4,215.60
3 {8" Reinforced Concrete Pavement 35| yd? $90.00 | $ 28,350.00 $81.83| $ 25,776.45 $62.30] $ 19,624.50
4 {6" Reinforced Concrete Pavement 43.5] yd? $80.00 | $ 3,480.00 $77.84| 8 3,386.04 $87.60} § 3,810.60
5 |Pattern Stamped Colored Concrie {6") 393.4| yd? $80.00 | $ 31,472.00 $100.55| $ 43,096.97 $71.00} § 27,931.40
6 {Partial-Depth Concrele Pavement Repair{Type A} 111 yd? $250.00 | & 27,750.00 $540.52| % 59,897.72 $430.00{ § 47,730.00
7 |Partial-Depth Concrete Pavement Repair (Type B) 822 yd® $175.00 | $ 143,850.00 $353.52| $  200,5903.44 $430.00] $§  353,460.00
8 |Full-Depth Concrete Pavement Repair 9946 yd? $125.00§$  1,243,250.00 $80.63| $§ 801,945.98 $80.05| 8  885,601.30
9 |Combined Curb & Gutter, Type | 2588| lin. ft., $32.001 $ 81,792.00 $25.79| § 65,919.24 $27.30] $ 69,778.80
10 |Combined Curb & Gutter, Type lll 1811 lin. fi. $25001] % 45,275.00 $24.85| $ 45,003.35 $27.60] 8 49,983.60
11 |Combined Curb & Gutter, {Special) 75| 1in. fi. $65.00 | § 4,875.00 | $ 8140 | $ 6,105.00 | $ 10000]$% 7,500.00
12 |Sidewalk Ramp 67.5 2 $18.001 % 1,215.00 | 8 2524 | % 1,703.70 | $ 1560 | 8 1,053.00
13 1Cold Milling 14530 yd? $200¢8% 29,060.00 $2.13| § 30,948.90 $2.35| % 34,145.50
14 |2" Asphaltic Concrete Surface Course 14530 yd? $10.001 % 145,300.00 $13.06| $ 189,761.80 $13.05| %  189,616.50
15 }(Asphalt Paving Fabric 14530 yd? $2251% 32,692.50 $2.56| & 37.196.80 $2.70] 8 39,231.00
16 {Sealing PCCP Joints 985901 iin, ft. $1.201 8 118,308.00 $2.45| 8 241,545.50 $2.40| $ 236,616.00
17 |Sealing PCCP Cracks 8037 lin. ft. $10001 % 8,030.00 $5.60| $ 4,496.80 $5.25| $ 4,215,75
18 |Inlet Repair {Type A} 4} each $2,000001} % 8,000.00 $3,835.00| $ 15,340.00 $3,400.00] $ 13,600.00
19 |Infet Repair (Type B} 2{ each $3,000.00 | $ 6,000.00 $4,259.38| 3 8,518.76 $3,700.00] 8 7,400.00
20 |Infet Repair (Type [I-P) 3} each $2,40000 | & 7,200.00 $3,170.20| $ 9,510.80 $3,650.00] $ 10,950.00
21 |Adjustment of Manhole 14| each $1,000.00 | § 14,000.00 $938.17| $ 13,134.38 $750.00] $ 10,500.00
22 |Adjustment of Water Valve 24| each $500.00 | $ 12,000.00 $319.83| § 7,675.92 $630.00| & 15,120.00
23 |Seeding, Fertilizing and Mulching 1] L.S. $6,500.00 | § 6,500.00 $2,132.20| $ 2,132.20 $3,360.00] $ 3,360.00
24 |Temporary Erosion & Pollution Control 11 L.S. $8,000.00 | $ 8,000.00 $1,066.10| & 1,066.10 | $26,500.00| $ 26,500.00
25 |Pavement Marking {Intersection Grade){(White){12"} 2134{ [lin. ft. $510.00 [ § 21,340.00 $7.46| $ 15,919.64 $7.90| § 16,858.60
26 |Pavement Marking {Intersection Grade){(White)(24"} 577 lin. ft. $13.00 [ § 7,501.00 $14.93]| 8 8,614.61 $15.80] $ 9,116.60
27 {Pavement Marking (Epoxy)(Yellow}(4™) 222811 [lin. it $0.30 | $ £,684.30 $0.51| $ 11,363.31 $0.55] $ 12,254.55
28 {Pavement Marking {Epoxy)(White){4"} 5150] tin. ft. $0.30 (% 1,545.00 $0.51| $ 2,626.50 $0.55] $ 2,832.50
29 {Pavement Marking (Epoxy)(White)(6"} 1123] lin. ft. $0.351% 393.05 $0.85| $ 954.55 $0.90] $ 1,010.70
30 |Pavement Marking (Thermoplastic)(Yellow)(4") 3802] fin. ft, $1.25| 3% 4,752.50 $0.64| 3 2,433.28 $0.70| & 2,661.40
31 {Pavement Marking (Thermoplastic){White)(4™ 1107] fin. ft. $1.25 (% 1,383.75 $0.64| $ 708.48 $0.70] 3 774.80
32 jPavement Marking (Thermoplastic)(White}(6") 803| lin. ft. $1.75 | % 1,405.25 $0.80| 3 842.4¢ $50.85] $ 682,55
33 {Pavement Marking Removal 6822| lin. ft. 50.25 | $ 1,705.50 $0.64| 8 4,366.08 $0.70| § 4,775.40
34 |Loop Detector Replacement (6'x50"){Quadrapole} 5| each 362500 | § 3,125.00 $586.35| & 2,931.75 $660.00| & 2,800.00
35 |Loop Detector Replacement {(6'x50){Diapole) 10| each $750.00 | $ 7,500.00 $630.66| $ 6,396.60 $450.00( $ 4,500.00
36 |Project Sign (Type A) 2| each $750.00 | $ 1,500.00 $266.52| $ 533.04 $800.00{ $ 1,600.00
37 |Work Zone Signs {0 t0 9.25 sa. 1) 3690| ea./day $0.35| $ 1,291.50 $0.16| $ 590.40 $0.40{ $ 1,476.00
38 |Work Zone Signs {9.26 to 16.25 sq. ft.) 7160] ea./day $0.50| $ 3,580.00 $0.64| $ 4,582.40 $1.50] § 10,740.00
39 |Work Zone Sign (Special)(16.25 sq. ft. or less) 10| each $250.00| $ 2,500.00 $170.58| $ 1,705.80 $400.001 $ 4,000.00
40 |Work Zone Barricades (Type lii - 4'-12% 5120| ea./day $0.75| $ 3,840.00 $0.751 3 3,840.00 $1.75] % §,860.00
41 |Channelizer {Portable} 40000| ea./day $0.20| $ 8,000.00 $0.111 $ 4,400.00 $50.25} $ 10,000.00
42 |Work Zone Warning Light (Type "A" Low ) 2560| ea./day $0.25| § 640.00 $0.48} & 1,228.80 $1.10{ 2,816.00
43  |Asrow Display 320| ea./day $0.00| % 2,880.00 $12.261 $ 3,023.20 $30.00] $ 9,600.00
44 |Portable Changeable Message Sign 240| ea./day $25.00( $ 6,000.00 $31.98; § 7,675.20 $75.001 $ 18,000.00
45 |Subgrade Stabilization Material {Set Price) 500] tons $20.00 | $ 10,000.00 $20.00f $ 10,000.00 $20.00] $ 10,000.00
TOTAL $ 2,117,626.40 $ 2,040,652.95 $ 2,214,871.75
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